

3.9 KEY SUBCONTRACTORS

1. In accordance with Clause 42 (Subcontractors) NBPco is entitled to, and shall, subcontract its obligations under this Agreement to the Key Subcontractors listed below and so that the Key Subcontractors fully perform the role identified in the below table throughout the Contract Period.

Key Subcontractor Name and address (if not the same as its registered address)	Key Subcontractor registered address and company number	Role to be performed by Key Subcontractor	Is it a Critical Key Subcontractor (Yes / No)
NBI Deployment Limited	10 Earlsfort Terrace Dublin 2 D02 t380 Ireland Company Number: 631657	To perform and discharge NBPco's obligations under the Project Agreement in respect including: <ol style="list-style-type: none"> 1. undertaking and completion of Detailed Design; 2. undertaking and completion of Network Deployment; 3. Demand Stimulation; 4. implementation and completion of the Implementation Programme and Project Plans; 5. compliance with, and implementation and completion of, the Wholesale Product Roadmap, Technology Roadmap and Wholesale Product & Coverage Template; 6. the provision, operation and maintenance of the Network; 7. provision of the Wholesale Products; and 	Yes.

		8. monitoring and reporting on the Services, Network and Wholesale Products.	
Enasc Éireann Teoranta(t/a Enet) Limerick Enterprise Development Park Roxboro Road Limerick	Hamilton House, National Technological Park, Plassey, Limerick Company number: 332982	To provide backhaul capacity provision, active component provision and the provision of wireless access at the build stage of the project and to provide the following at the operating stage: 1. Backhaul capacity and services; 2. The operation and maintenance of the network; 3. Marketing, sales and provisioning of services over the network; 4. Maintenance of the network, both reactive and preventive, to deliver the required service level agreements; 5. Design authority; and 6. Product management.	Yes.
Open Eir 1 Heuston South Quarter St Johns Road Dublin 8	2022 Bianconi Avenue Citywest Business Park Dublin 24 Dublin D24 HX03 Company number: 553468	Facilitating access to poles and ducts for National Broadband Ireland (NBI) in specified areas and providing a licence in favour of NBI to place equipment in Open Eir exchanges (and other specified infrastructure) for the purposes of NBI performing its obligations under the Project Agreement.	Yes
Nokia Solutions and Networks Oy	Karaportti 3, 02610 Espoo, Finland	To provide active component provision, installation, integration	No

Up to date as at 30 June 2021
 Schedule 3.9 – Key Subcontractors

	(principal place of business) Business Identity Code: 2058430-6	and commissioning at the build stage of the project.	
Kelly Comms Limited	Kelly House Fourth Way Wembley Middlesex HA9 0LH Company number: 03547354	To provide survey, plan, design, consents and permit, build and logistical services at the Build stage of the project. They will also provide delivery field force, maintenance field force, work management and CRM services at the Operating stage of the project.	No
KN Network Services (Ire) Limited	Kn Cloverhill Estate, Cloverhill, Clondalkin Dublin 22 Company number: 303841	To provide survey, plan, design, consents and permit, build and logistical services at the Access Network stage of the Build stage of the project. They will also provide delivery field force, maintenance field force, work management and CRM services at the Operating stage of the project.	No
Actavo (Ireland) Limited	Westland Nangor Park, Road, Dublin 12. Company number: 105844	To provide survey, plan, design, consents and permit, build and logistical services at the Access Network stage of the Build stage of the project. They will also provide delivery field force, maintenance field force, work management and CRM services at the Operating stage of the project.	No

TLI Group Limited	Beenreigh, Abbeydorney, Tralee, County Kerry, Ireland Company number: 318301	To provide survey, plan, design, consents and permit, build and logistical services at the Access Network stage of the Build stage of the project.	No
Secto Services Limited	Unit K7, Maynooth Business Campus, Maynooth, County Kildare, W23 HW63 Company number: 503842	To provide survey, plan, design, consents and permit, build and logistical services at the Access Network stage of the Build stage of the project.	No

2. The scope of each Key Subcontract (and role to be performed by a Key Subcontractor), for the purposes of the provisions of Clause 42.1 (Subcontractors) and this Agreement, is determined by reference to the scope of works, service, Infrastructure or Equipment which may be provided, ordered or placed pursuant to the terms of the Key Subcontract concerned (including, where a Key Subcontract is in the form of a framework agreement, master agreement or similar, where any of the foregoing is within the scope of orders, SOWs, contracts or similar that may be placed or awarded pursuant to the terms of the relevant agreement).
3. The Parties agree that they shall update this Schedule periodically to record any Key Subcontractors appointed or terminated by NBPCo after the Commencement Date with the prior written consent of the Minister's Representative in accordance with Clause 42 (Subcontractors).